



Republic of the Philippines
Department of Education
Region IX, Zamboanga Peninsula
SCHOOLS DIVISION OF ZAMBOANGA DEL NORTE

NOTICE OF POSTPONEMENT OF BID OPENING

December 16, 2021

In view of the suspension of work from **December 16, 2021 at 1:00 PM until December 17, 2022 (whole day)** issued by the City Government of Dipolog due to Typhoon Odette, the Bids and Awards Committee of the Schools Division of Zamboanga Del Norte hereby announces the postponement of the opening of bids for the project **Re-bidding of Supply and Delivery of Additional Information Technology Devices for Learning Support, S.Y. 2021-2022** on December 17, 2021 and is moved to **December 20, 2021, at 3:00 PM**, at the premises of the SDO Office, Estaka, Dipolog City.

The postponement of the bid opening as originally scheduled carries with it the extension of the deadline for dropping of bids on **December 20, 201 at 2:00 PM**, for the convenience of the prospective bidders.

The Secretariat is directed to cause the needed posting of this Notice at the PhilGEPS website, and at the website of the procuring entity, aside from individually notifying bidders who have already bought the bidding documents for this project.

For information and compliance.

JUDITH V. ROMAGUERA, CESE
BAC Chairperson (Goods and Services)

